PORTLAND CEMENT CONCRETE MASONRY, CLASS

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 12/22/08
PAGE 003 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : CRITICAL CANTILEVER SIGN STRUCTURES
CALL ORDER : 003 CONTRACT ID : 28-070-03.01 COUNTIES NEW CASTLE
LETTING DATE : 11/06/08 DISTRICT : N2
STATE/FEDERAL AID NO: EBHN-NO067(15) CONTRACT TIME : 47 CALENDAR DAYS
CONTRACT DESCRIPTION : URBAN (5,000 POPULATION OR MORE) PROJECT (S) ESTP-N067(15)
CRITICAL CANTILEVER SIGN STRUCTURES
SET-ASIDE
VENDOR RANKING : Contract was awarded on 12/22/08 to vendor HIGHWAY SAFETY SYSTEMS INC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 207,086.88 90.1824% 100.0000%
1 HIGHWAY SAFETY SYSTEMS INC, 716 WHITE HORSE PIKE, HAMMONTON, NJ, 08037 S 229,631.08 100.0000% 110.8863%
2 J FLETCHER CREAMER & SON INC, P O BOX 617, HAMMONTON, NJ, 08037 S 294,747.00 128.3568% 142.3301%
I ( 0 ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE |HIGHWAY SAFETY SYSTEMS INC |J FLETCHER CREAMER & SON INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B it e .
SECTION 0001 ALL ITEMS
| | |
0010 201000 LUMP | 5000.00000 5000.00| 2000.00000 2000.00 | 1000.00000 1000.00
CLEARING AND GRUBBING | | |
0020 207000 178.000 CY | 50.00000 8900.00] 30.00000 5340.00| 65.00000 11570.00
EXCAVATION AND BACKFILL FOR STRUCTURES | | |
0030 209001 6.000 CY | 85.00000 510.00| 100.00000 600.00] 50.00000 300.00
BORROW, TYPE A | | |
0040 210000 118.000 cCY | 25.00000 2950.00| 30.00000 3540.00| 45.00000 5310.00
FURNISHING BORROW TYPE "C" FOR PIPE, | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0050 211000 LUMP | 15000.00000 15000.00] 6000.00000 6000.00 | 23538.52000 23538.52
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0060 251501 125.000 LF | 4.00000 500.00| 3.00000 375.00| 3.00000 375.00
SILT FENCE | | |
0070 252001 1.000 EACH | 200.00000 200.00| 400.00000 400.00| 450.00000 450.00
INLET SEDIMENT CONTROL, CURB INLET | | |
0080 266000 3.000 CY | 200.00000 600.00] 100.00000 300.00| 450.00000 1350.00
SANDBAG DIKES | | |
0090 302008 3.000 CY | 65.00000 195.00] 100.00000 300.00| 85.00000 255.00
GRADED AGGREGATE BASE COURSE, TYPE B, | |
PATCHING | | |
0100 401665 2.000 TON | 155.00000 310.00| 300.00000 600.00] 200.00000 400.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0110 602002 32.000 cCY | 675.00000 21600.00 | 230.00000 7360.00] 750.00000 24000.00
| | |
| | |

B



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 12/22/08
PAGE : 003 -2
TABULATION OF BIDS

FINAL
CONTRACT TITLE : CRITICAL CANTILEVER SIGN STRUCTURES
CALL ORDER : 003 CONTRACT ID : 28-070-03.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/06/08 DISTRICT : N2
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|[ENGINEER'S ESTIMATE |HIGHWAY SAFETY SYSTEMS INC |J FLETCHER CREAMER & SON INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0120 603000 2352.000 LB | 2.00000 4704.00| 3.00000 7056.00 | 2.00000 4704.00
BAR REINFORCEMENT | | |
0130 604000 2270.000 LB | 3.25000 7377.50]| 4.00000 9080.00| 2.85000 6469.50
BAR REINFORCEMENT, EPOXY COATED | | |
0140 605002 LUMP | 80000.00000 80000.00| 131000.00000 131000.00] 140000.00000 140000.00
STEEL STRUCTURES | | |
0150 608000 20.000 TON | 50.00000 1000.00| 30.00000 600.00| 65.00000 1300.00
COARSE AGGREGATE FOR FOUNDATION | | |
STABILIZATION AND SUBFOUNDATION BACKFILL| | |
0160 720506 120.000 LF | 8.00000 960.00] 10.00000 1200.00| 35.00000 4200.00
RELOCATING PORTABLE P.C.C. SAFETY | | |
BARRIER | | |
0170 720515 50.000 LF | 15.00000 750.00] 20.00000 1000.00| 10.00000 500.00
RELOCATING GUARDRAIL | | |
0180 720527 300.000 EADY | 0.35000 105.00] 1.00000 300.00] 0.10000 30.00
PLASTIC DRUMS | |
0190 720532 2.000 EACH | 1200.00000 2400.00] 6300.00000 12600.00]| 2000.00000 4000.00
INSTALL PORTABLE IMPACT ATTENUATOR | | |
0200 720539 1.000 EACH | 1200.00000 1200.00]| 800.00000 800.00] 1000.00000 1000.00
RELOCATE PORTABLE IMPACT ATTENUATOR | | |
0210 720567 120.000 LF | 30.00000 3600.00] 20.00000 2400.00]| 55.00000 6600.00
FURNISH AND MAINTAIN PORTABLE P.C.C. | |
SAFETY BARRIER | | |
0220 732002 387.000 sSY | 10.00000 3870.00] 6.00000 2322.00] 50.00000 19350.00
TOPSOIL, 6" DEPTH | | |
0230 734013 387.000 sSY | 1.00000 387.00]| 2.00000 774.00] 1.00000 387.00
PERMANENT GRASS SEEDING, DRY GROUND | |
0240 735533 387.000 sSY | 5.00000 1935.00]| 4.00000 1548.00| 2.00000 774.00
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0250 742500 269.000 HOUR | 37.78000 10162.82] 37.78000 10162.82| 37.78000 10162.82
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0260 742514 67.000 HOUR | 54.78000 3670.26 | 54.78000 3670.26 | 54.78000 3670.26
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0270 743003 24.000 EADY | 50.00000 1200.00]| 1.00000 24.00] 15.00000 360.00
ARROWPANELS, TYPE C | | |
0280 743501 228.000 EADY | 1.00000 228.00| 1.00000 228.00| 0.10000 22.80
| | |

WARNING LIGHTS , TYPE B
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CALL ORDER 003 CONTRACT ID 28-070-03.01 COUNTIES NEW CASTLE
LETTING DATE 11/06/08 DISTRICT N2
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |HIGHWAY SAFETY SYSTEMS INC |J FLETCHER CREAMER & SON INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0290 743512 7.000 EADY | 170.00000 1190.00| 300.00000 2100.00 | 200.00000 1400.00
FURNISH AND MAINTAIN TRUCK MOUNTED | | |
ATTENUATOR, TYPE I | | |
0300 743525 151.000 EADY | 30.00000 4530.00 | 1.00000 151.00] 0.10000 15.10
TEMPORARY WARNING SIGNS | | |
0310 746591 3.000 EADY | 50.00000 150.00] 600.00000 1800.00| 1.00000 3.00
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | |
0320 755000 50.000 LF | 25.00000 1250.00| 40.00000 2000.00 | 25.00000 1250.00
HOT-MIX, HOT LAID, BITUMINOUS CONCRETE | | |
CURB | | |
0330 763000 LUMP | 5652.30000 5652.30 | 6000.00000 6000.00 | 5000.00000 5000.00
INITIAL EXPENSE | |
0340 763500 LUMP | 5000.00000 5000.00 | 5000.00000 5000.00 | 7500.00000 7500.00
MAINTENANCE OF TRAFFIC | | |
0350 763501 LUMP | 10000.00000 10000.00| 1000.00000 1000.00| 7500.00000 7500.00
CONSTRUCTION ENGINEERING | | |
SECTION TOTALS | $ 207,086.88]| $ 229,631.08] $ 294,747.00
—————————————————————————————————————————— e e
CONTRACT TOTALS | $ 207,086.88]| $ 229,631.08] $ 294,747.00
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